DATE: May 7, 2021

RE: Bid No. 11-21 **ADDENDUM NO. 01**

To prospective vendors:

The Utilities Commission is issuing the following addendum. **As such it becomes an integral part of the proposal and must be acknowledged by the return of this signed form, with your proposal form, acknowledging receipt of the addendum.**

**WE ARE ALSO OFFERING A REMOTE CALL-IN FOR LISTENING TO THE BID OPENING. YOU CAN ATTEND BY DIALING 1 (646) 570-1040 PIN: 924-5593**

**THE UTILITIES COMMISSION, CITY OF NEW SMYRNA BEACH TAKES THIS STEP IN AN ABUNDANCE OF CAUTION FOR THE SAFETY AND WELLBEING OF OUR STAFF AND COMMUNITY.**

**IF YOU ARE DROPPING OFF A BID PLEASE RING THE BELL AND THE SECURITY GUARD WILL TAKE IT FROM YOU.**
Bidders shall note the following statements when preparing bids for evaluation:

- The revised Engineer’s Opinion of Probable Cost is $3,200,000.00.
  - The Engineer’s Opinion of Probable Cost does not include the bid alternates cost.
- The COMMISSION is eliminating the concrete driveway in the City ROW. See attached sketch.
- Armorock polymer manhole is an acceptable manufacturer.
- The Solcon type RVS-DX shall be the soft start motor controller for the Lift Station.
- The bid return address is:
  
  Utilities Commission Reception  
  200 Canal Street  
  New Smyrna Beach, FL 32168

Additional questions will be accepted until 05-12-21 5:00pm

A Copy of This Signed Form Must Accompany Your Proposal

Acknowledgment of Receipt of Addenda No. 1

Company___________________________________________

Title______________________________________________

Signature___________________________________________
1. CONTRACTOR TO CAP EXISTING 8" NORTH OF BARRACUDA BRIDGE AND PLUG EXISTING 8" CLAY PIPE SOUTH OF BARRACUDA BRIDGE. PLUGS SHALL BE GROUTED OVER.

2. PROPOSED MANHOLES SHALL BE 48" INSIDE DIAMETER, SOLID CAST STEEL, REINFORCED WITH REINFORCED POLYMER CONCRETE. All manholes shall be designed with Load Bearing Structures utilizing Rubber Gasket Joints per ASTM C443, as manufactured by US Composite Pipe, Inc. (USCP) or City Approved Equal.

THE RED HIGHLIGHTS THE PORTION OF CONCRETE DRIVEWAY THAT HAS BEEN ELIMINATED FROM THE LIFT STATION BID ITEM COST.
6. Joshua Cunningham, KYlem
   404-577-4196
   joshua.cunningham@kylem.com

5. Forest Stites
   404-577-4196
   forest.stites@kylem.com

4. Ashley Zampella
   669-614-1944
   ashley.zampella@kylem.com

3. Connie Baugher
   586-245-4226
   connie.baugher@kylem.com

2. Scott Turner
   704-924-2000
   scott.turner@kylem.com

1. Nancy Wells
   407/988/1033
   nancy.wells@kylem.com

EMAIL
NAME
FIRM NAME
PHONE
PLEASE PRINT

BID NO: Barraquad Bridge Utility Reduction TIME: 10:30 AM
TIP NUMBER: 11-21
DATE: April 20, 2021

MAIN ATTENDANCE SHEET
MANDATORY PRE-BID
CITY OF NEW SMYRNA BEACH, FLORIDA
UTILITIES COMMISSION
<table>
<thead>
<tr>
<th>Name</th>
<th>Firm Name</th>
<th>EMAIL/PHONE</th>
</tr>
</thead>
<tbody>
<tr>
<td>Carlos Polenauer</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Rich Man Construction</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Marc Bowling</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Stephanie Throop</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Elizabeth Silva</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Tammy Schneider</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Gar &amp; Fisher</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**BIDS ON:** Barracuda Bridge Utility Relocation  **TIME:** 10:30AM

**DATE:** April 20, 2021

**T.T.B. NUMBER:** 11-21

**Mandatory Pre-Bid**

**City of New Smyrna Beach, Florida**

**Utilities Commission**