

UTILITIES COMMISSION
CITY OF NEW SMYRNA BEACH, FLORIDA
200 CANAL STREET
P.O. BOX 100
NEW SMYRNA BEACH, FL 32170-010

ITB# 13-18
GWTP LAGOON RESTORATION – LIME SLUDGE DISPOSAL – PHASE III

DATE: May 16, 2018

RE: Bid No. 13-18 **ADDENDUM NO. 01**

The Utilities Commission is issuing the following addendum. **As such it becomes an integral part of the proposal and must be acknowledged by the return of this signed form, with your proposal form, acknowledging receipt of the addendum.**

Bidders shall note the following statements when preparing bids for evaluation:

- The **COMMISSION** has added an additional bid item to the Bid Tabulation, Bid Item No. 11 Dewatering.

BIDDER questions are in black. **COMMISSION** responses are in blue.

1. Because the project time frame will be in the rainy season is it possible to change the bid sheet by adding a line item for pumping?

Yes. The **COMMISSION** has added Bid Item No. 11 Dewatering to the Bid Tabulation. The **CONTRACTOR** is to submit a daily cost associated with Dewatering that will be billed during construction, should Dewatering become necessary. The revised Bid Tabulation can be found on page 30 of the updated Invitation to Bid, which is attached to this addendum.

Acknowledgment of Receipt of Addenda No. 1

Company_____

Title_____

Signature_____

**UTILITIES COMMISSION
CITY OF NEW SMYRNA BEACH, FLORIDA**

ITB# 13-18
GWTP LAGOON RESTORATION – LIME SLUDGE DISPOSAL - PHASE 3

BID TABULATION

BIDDER NAME: _____

BID ITEM	QTY.	UNIT	UNIT PRICE
1. MOBILIZATION/DEMOBILIZATION (INCLUDING ANY TEMPORARY FACILITIES (E.G. PORTABLE RESTROOM) REQUIRED BY CONTRACTOR	1	LS	\$15,000.00
2. DUST CONTROL / M.O.T. FOR PAIGE AND GLENCOE	1	LS	\$ 2,500.00
3. EXCAVATE/REPAIR WASHOUTS AND REGRADE SLOPES LAGOON 1	1	CY	\$
4. GRUB LAGOON 2 AND REMOVED FELLED TREES	1	CY	\$
5. CLEAR AND GRUB LAGOON 3	1	CY	\$
6. EXCAVATION, REMOVAL, RESTORATION AND SLOPE SHAPING OF LAGOON 2	1	CY	\$
7. LOADING AND REMOVAL OF PERIMETER STOCK PILE AREAS.	1	CY	\$
8. EXCAVATION, REMOVAL, RESTORATION AND SLOPE SHAPING OF LAGOON 3	1	CY	\$
9. LOADING AND REMOVAL OF STOCK PILES ON SERVICE ROADS.	1	CY	\$
10. LOADING AND REMOVAL OF STOCKPILE AREA 1	1	CY	\$
11. DEWATERING	1	DAY	\$
Total Unit Price (Line items 3 through 11)			\$

Bid will be awarded to the CONTRACTOR with the lowest total of unit costs for Line Items 3 through 11 above.

VENDOR agrees to limit Line Item 1 for mobilization to \$15,000.00 and Line Item 2 for Dust Control and M.O.T. to \$2,500.00.

The COMMISSION intends to utilize the unit costs in Line Items 3 through 11 to maximize the total removal of material up to \$282,500.00, as prioritized in the scope of work, for a total up to three hundred thousand \$300,000.00 maximum contract.

Written Total Unit Price (total unit prices for line items 3 through 11):

Insert Contractor Qualification documents after this page.

BIDDERS must sign BID FORM.